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Lot Pin Characteristics
No. Name No. Size* Scope” Scope of Work Repair |Cleaning| Number Pin Pin
of Pins | Diameter| Length
C-005 Kumke 1 S D  |Diill, pin, & rejoint on existing base & foundation 80 25 1 0.750 6
C-016 Gaedke 1 M D Drill, pin, & rejoint smaller one on existing base & found.; clean both 40 50 1 0.750 8
C-150 Dickey 2 M D  |Drill, pin, & rejoint on existing bases & foundations 80 80 1 0.750 6
C-150 Wagner 1 M D  |Drill, pin, & rejoint on existing base & foundation (clean 2nd one) 80 80 1 0.750 6
D-114 McMahon 1 M D Drill, pin, & rejoint on existing base & foundation 160 40 2 0.563 8
F-079 Pruce 1 M F Level on new foundation (was repaired in Phase 2B) 250 25 2 0.750 6
F-079 Pruce 1 c F Straighten and clean cradle and coping 250 75 - - -
F-082 Praytor/Campbell 1 M D |Drill, pin, & rejoint on existing base & foundation (add one pin) 120 40 1 0.750 12
F-082 Lewis 1 S R  |Repair two loose chunks, and rejoint 40 25 = - =
G-011 Lemkie/Florence 1 M D  |Drill, pin, & rejoint on existing base & foundation 60 25 1 0.750 16
G-012 Heinzelberger 1 L D  |Drill, pin, & rejoint on existing base & foundation (G-11 in photo) 80 25 1 0.750 24
G-018 Vanden 1 S/C FD |Raise headstone & cradle; set on new foundation; drill and pin 400 25 2 0.500 |6 (nylon)
G-022 Keister 1 M D  |Drill, pin, & rejoint on existing base & foundation 160 40 2 0.750 6
G-022 Pech 2 M D Drill, pin, & rejoint on existing bases & foundations; clean cradles 80 80 2 0.750 10
G-038 Belitz 1 M D Drill, pin, & rejoint on existing base & foundation 80 40 1 0.750 9
G-077 Davis 1 M D  |Drill, pin, & rejoint on existing base & foundation 80 40 1 0.750 10
G-083 Hayes 1 M D  |Drill, pin, & rejoint on existing base & foundation 80 40 1 0.750 6
G-086 Smith 1 M D Drill, pin, & rejoint on existing base & foundation 80 40 1 0.750 9
G-097 Wahlberg/Gustavson 3 M D Drill, pin, & rejoint on existing bases & foundations 320 120 4 0.750 3]
G-098 Ward 1 S D Drill, pin, & rejoint on existing base & foundation 80 40 1 0.750 10
Average cost:
Total Repairs 24 108 Number to be cleaned: 26 2,600 955
Total, including cleaning 148 3,555
955
*Scope: F - Foundation D - Drill & pin S - Shim R - Repair
*Size: S - Under 2 ft. tall M - 2-4 it. L-4-8ft XL - Over 6 ft. C - cradle

All joints to be secured by pinning and applying adhesive.

No vehicle over 5 tons is permitted in the cemetery.

** Confirm understanding of scope of work
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No. Name No. Size* Scope® Scope of Work Repair |Cleaning| Number Pin Pin
of Pins | Diameter | Length |
C-005 Kumke 1 S D Drill, pin, & rejoint on existing base & foundation 80 20 1 0.750 6
C-016 Gaedke 9 M D Drill, pin, & rejoint smaller one on existing base & found.; clean bot] 40 10 1 0.750 8
C-150 Dickey 2 M D  |Drill, pin, & rejoint on existing bases & foundations 80 20 1 0.750 6
C-150 Wagner 1 M D Drill, pin, & rejoint on existing base & foundation (clean 2nd one) 80 40 1 0.750 6
D-114 McMahon 1 M D Drill, pin, & rejoint on existing base & foundation 160 20 2 0.563 8
F-079 Pruce 1 M F Level on new foundation (was repaired in Phase 2B) 250 25 2 0.750 6
F-079 Pruce 1 o] F  |Straighten and clean cradle and coping 250 75 -- - -
F-082 Praytor/Campbell 1 M D  |Drill, pin, & rejoint on existing base & foundation (add one pin) 120 30 1 0.750 12
F-082 Lewis 1 S R Repair two loose chunks, and rejoint 40 15 -- - -
G-011 Lemkie/Florence 1 M D Drill, pin, & rejoint on existing base & foundation 60 25 1 0.750 16
G-012 Heinzelberger 1 L D  |Drill, pin, & rejoint on existing base & foundation (G-11 in photo) 80 30 1 0.750 24
G-018 Vanden 1 S FD |Raise and set on new foundation; drill and pin 125 15 2 0.500 |6 (nylon)
G-018 Hollyway 1 S FRL [Repair and set into new limestone slab on new found. per THC (IikT 400 10 - --
G-022 Keister 1 M D Drill, pin, & rejoint on existing base & foundation 160 15 2 0.750 6
G-022 Pech 2 M D  |Drill, pin, & rejoint on existing bases & foundations; clean cradles 80 80 2 0.750 10
G-038 Belitz 1 M D  |Drill, pin, & rejoint on existing base & foundation 80 20 1 0.750 9
G-077 Davis 1 M D  |Drill, pin, & rejoint on existing base & foundation 80 40 1 0.750 10
G-083 Hayes 1 M D  |Drill, pin, & rejoint on existing base & foundation 80 20 1 0.750 6
G-086 Smith 1 M D Drill, pin, & rejoint on existing base & foundation 80 20 1 0.750 9
G-097 Wahlberg/Gustavst 3 M D |Drill, pin, & rejoint on existing bases & foundations 320 40 4 0.750 8
G-098 Ward 1 S D  |Drill, pin, & rejoint on existing base & foundation 80 25 1 0.750 10
Average cost:
Total Repairs 25 109 Number to be cleaned: 25 2,725 595
Total, including cleaning 133 3,320
*Scope: F - Foundation D - Drill & pin S - Shim R - Repair
*Size: S - Under 2 ft. tall M - 2-4 ft. L-4-6ft XL - Over 6 ft. C - cradle

All joints to be secured by pinning and applying adhesive. No vehicle over 5 tons is permitted in the cemetery.  ** Confirm understanding of scope of work
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8 March 2000

Mr. John Schlitzberger
The Monument Compan

Dear Mr. Schlitzberger,

At a recent trustees meeting, Washington Cemetery Historic Trust voted
to award The Monument Company a portion of the work described in
your Phase 5 proposal of 29 July 1999. The specific monuments included
in this Phase 5E are enumerated on the attached page.

This work is to be completed no later than 30 April 2000. There are two
times during this period during which there shall be no visible work in
progress (no monuments lying on the ground, or obvious excavations).
Any work started prior to our Spring Open House on Saturday, 25
March), or Easter weekend (21-23 April) must be finished and cleaned up
so that the cemetery is neat and tidy on those dates.

Please prepare a contract for this work, to be signed by our President,
Mr. Burt Ballanfant, and mail it to him at _

We look forward to continuing to work with you in our ongoing project
to restore the many beautiful old monuments in Washington Cemetery.
We are currently preparing bid packages for Phase 6.

Very truly yours,

Bernice N. Mistrot
Secretary

Washington Cemetery Historic Trust is a 501(c)(3) organization
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